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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:

QUESTIONS AND ANSWERS
Milan PBC Q&A 30 Mar 04
1. Please clarify the Army definition of sites in relation to the statement of known versus unknown

constituents in the RFP. page 20 of 40.

As identified in footnote 1 on page 20 of 40, “Unforeseen environmental issues” include unknown and/or varied
concentrations of contaminants at the sites [off post included] identified in this PWS, but not unknown sites (e.g.,
sites not identified in this PWS). The successful PBC contractor will address any and all contaminants on sites and
emanating from sites described in the RFQ, particularly as described in Table 1 and attachment A.

2. Will SAIC fully delineate the plume under their current contract for the Thomas property and A line?
Additionally, will SAIC be responsible for future recommendations from these investigation? If
SAIC's funding is terminated prior to completion, at what stage would the Army allow them to exit
their current contract?

There is no guarantee that SAIC will fully delineate the plume on the Thomas property and A line. SAIC is not

responsible for future recommendations from these investigations. There is no current plan to terminate SAIC’s

funding, therefore the Army requires them to fulfill their contractual requirements with the USACE, Mobile District.
3. What will be the Army Corps of Engineers' involvement be under the life of this contract?

The USACE will be requested to provide technical support to the installation.

4. How will awarded contractor play a role in land acquisitions or lease agreements in issues related to
access, aesthetics, security, disruptions, etc.?

The contractor is responsible for securing agreement on any proposed plan with regulators and the Army. The Army
will provide assistance in gaining access to offsite property solely for the purpose of investigation or implementation

of remedy. The Army is not permitted to purchase land.

5. In question 23, the Army stated that aggregate is available onsite. Please indicate type of aggregate that
is available at no cost to contractor (i.e. clay rock, river rock, washed lime rock)?

Per Q&A #23 of 23-27 Feb 04, there are soil and aggregate borrow areas on the installation. Aggregate type
information and availability must be coordinated with the COR.

6. What method of decontamination is acceptable by the Army for equipment currently located at the
compost facility prior to it leaving the site?

Refer to decontamination requirements as established in the OU3/4 NI Soils Sampling Plan.
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7. In the event that utilities are mis-marked by the facility operating contractor, who then is responsible
for repair or associated liabilities that would result if utilities are hit? Since adequate due diligence
would also require reliance on available utility maps, what are the dates of the these maps?

An investigation would be required to determine the responsible party. Please contact American Ordnance
regarding dates of the utility maps.

8. Will the Services Act of 1965 apply to any portion of this work?

9. Since Army is the generator of composted soils and the owner of property, please advise of onsite
disposal options for composted material that the Army would consider.

Please see ESD for OU3/4 NI Soils.

10. Please clarify the level at which Clins 4 and 9, Clins 5 and 10, and Clins 6 and 11 end and begin.

CLINs 4, 5 and 6 have been deleted. CLIN 2, Insurance, must exercised and completed prior to beginning any other
guaranteed CLIN.

11. Will contractor be required to meet the same treatment goals as AO in relation to groundwater
treatment plants and soil composting?

The contractor will be required to meet the Performance Standard identified in Table 1, “Army approval and
regulator approval or concurrence.” Approval is currently contingent upon windrow treatment of at least 20 days.

12. In light of the recent data posted on the web on March 26, 2004 in regards to the A-line investigation,
would the Army consider a two week extension since these findings alter the insured portion of the bid.
This is especially problematic since it allows for bidders working in these investigations to have more
time to adjust their bids and adjust costs on the insurance.

This Solicitation has been extended to April 14, 2004; 2:00 est.

13. Approved Record of Decision for OUS and approved RIP/RC is listed in both CLIN0O11 and CLIN
0018. Is this correct or should these activities be listed in only one CLIN? And if so, which CLIN?

The approved Record of Decision for OUS5, approved RIP/RC and LTO/LTM (as necessary) were listed in both
CLINs. The performance objective is to achieve response complete for OUS Soils by September 30, 2007, and then
proceed to LTM. The Army recognizes that regulatory acceptance may take longer, but should be completed to RIP
within 5 years of CLIN award. Consistent with the definitions in Attachment E of the RFQ, response complete may
not be achievable within the period of performance for CLIN 0011 (5 years). Based on this CLIN 0011 should
include:

Approved Record of Decision for OUS
Approved RIP

Approved RC (as necessary)
LTO/LTM (as necessary)

and CLIN 0018 should include:

Approved RC (as necessary)
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LTO/LTM (as necessary)

(End of Summary of Changes)



